



GRUPO NOVOA TECH, S.A.S. RNC.130983072

CONSTRUCTION BUDGET OF REMODELING WORKS PH-A LEVEL 5

CLIENT:

BUILDER: ENGINEER LUIS NOVOA

SPECIFICATIONS AND COST

PHA EXPANSION AND REMODELING PROJECT, LEVEL 5

The Construction.


1- The material for the entire construction.

2- All labor for construction.


3- Technical direction.

4- The construction includes the following: A remodeling and adaptation of the PHA

Terrace Level Level 5 Residential complex Swell Aparthotel & Residences, adjusted to the specifications of the plans presented below:



PLANO DE PLANTA AMOBLADA



the alterations could generate additional costs.

- Electrical installations

- The Project will be developed on the Roof Top, owned by Steve Simons.



GRUPO NOVOA TECH, S.A.S. RNC.130983072

The Jacuzzi area was included in the budget of the original apartment in Coralina material, if the client wants a more expensive option it would be a matter of consulting the prices and applying the differential.

Total additional construction meters will be 75 square meters with an additional cost of US\$950 per square meter for an additional total of US\$71,250

**CONSTRUCTOR
ING. NOVOA. LUIS**



GRUPO NOVOA TECH, S.A.S. RNC.130983072

CONSTRUCTION BUDGET OF REMODELING WORKS PH-A LEVEL 4

CLIENT:

BUILDER: ENGINEER LUIS NOVOA

SPECIFICATIONS AND COST

PHA EXPANSION AND REMODELING PROJECT, LEVEL 4

The Construction.

1- The material for the entire construction.

2- All labor for construction.

3- Technical direction.

4- The construction includes the following:

A remodeling and adaptation of the PHA Terrace Level Level 4 Residential complex Swell Aparthotel & Residences, adjusted to the specifications of the plans presented below

COST OF MATERIAL AND PLACEMENT OF DENGlass ON THE CEILING

-50 square meters price 53.50 total 2675\$

-Changes in outlets

-10 changes in switches price 25.43\$ USD total 254.30\$

-30 installation of recessed lights, placement 14.91\$ total 447.36\$

Total changes in floor 4 PHA 3,351.66\$

DISCOUNT 351.66\$ TOTAL CHANGES 3000\$USD DOLLARS

CONSTRUCTOR
ING. NOVOA. LUIS